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SECTION F 

 

DELIVERIES OR PERFORMANCE 

 

The specific Section F clauses of the ID/IQ Basic Contract applicable to this task order are listed 

below and are hereby incorporated by full text and/or reference: 

 

F.1  DOE-F-1002 PLACE OF PERFORMANCE - SERVICES 

 

The place of performance is: 

 

US Department of Energy 

Energy Technology Engineering Center (ETEC) 

Santa Susana Field Laboratory (SSFL) 

Area IV and Northern Buffer Zone  

Ventura County, California 

 

The task order work areas are within Area IV and the Northern Buffer Zone of the SSFL. 

 

F.2  EMCBC-F-1001 DELIVERY SCHEDULE 

 

Section J, Attachment J-B, Task Order Deliverables/Submittals summarizes the specific 

products the contractor shall submit to DOE, the type of action DOE will perform, and 

the date/timeframe that the contractor is requested to deliver product.  Section J, 

Attachment J-B, does not include all deliverables identified in the contract, DOE 

directives, federal regulations, or regulatory documents.   

 

NOTE:  Attachment J-B is a listing of deliverables.  Any deliverables required by any 

provision/clause/directive of the contract not listed in Attachment J-B does not relieve the 

Contractor of the requirement to provide that deliverable.  The contractor shall be 

responsible for the compliance with all applicable standards, orders, and regulations 

under the contract. 

 

F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989)  

 

F.5  FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984) 

 

In addition, the following special provisions will apply to this task order: 

 

F.101  PERIOD OF PERFORMANCE 

 

The transition period shall last for three months or less from the date of issuance of the 

Notice to Proceed (NTP). The base period of the task order (CLINs 00002 through 

00004) shall be for three years from the end of the transition period. One option period, if 

exercised, will extend the term of the task order (CLINs 00005 through 0007) by two 

years as follows: 
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  1. Transition Period: 0 through 3 months of NTP* 

  2. Base Period: 4 through 39 months of NTP* 

3. Option Period: 40 through 63 months of NTP* 

 

*The first day of the transition period will be the date of the issuance of the NTP. 
 

The periods of performance for the D&D option CLINs 00008 through 00012 shall be 

stated within each task order modification that exercises the specific D&D option 

CLIN(s). The D&D option CLINs shall not begin prior to January 2016 and may be 

exercised sequentially, concurrently or in any order.  


